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A. WORK PACKAGE GENERAL INFORMATION
Denver Water Project Number(s): PT 20169
Date Work Package Issued to Contractor: 04-01-2020
Date Work Package Response Due from Contractor: 04-23-2020
Anticipated Notice to Proceed: 07-01-2020

B. WORK PACKAGE DOCUMENTS FURNISHED BY DENVER WATER:
1) Drawings
2) Tap Papers

C. WORK PACKAGE COMPLETION DATES:
1) Substantial Completion Date: 12-18-2020
2) Final Completion Date: 01-22-2021

D. LIQUIDATED DAMAGES FOR DELAY: 
The Contractor shall achieve Substantial Completion within the time established in this Work Package.  If the Contractor fails to achieve Substantial Completion within the time set forth in this Work Package, Denver Water will suffer substantial damages, and the Contractor is subject to liquidated damages for delay in the amount of $300 per day.

E. WORK PACKAGE RESPONSE FROM CONTRACTOR (REQUIRED CONTENTS):
1) Work Package Schedule of Values (listed below)
2) Work Package Construction Schedule
3) Work Package Execution Plan

F. WORK PACKAGE SCHEDULE OF VALUES:
	ITEM
	QUANTITY
	UNIT COST
	COST

	Distribution Main
	
	
	

	Service Line Replacements
	
	
	

	Service Taps
	
	
	

	Paving and Concrete Restoration
	
	
	

	Traffic Control
	
	
	

	Additional Item:_______________________
	
	
	

	Additional Item:_______________________
	
	
	

	Additional Item:_______________________
	
	
	

	Mobilization
	Lump Sum
	Lump Sum
	

	TOTAL COST
	








[bookmark: Text1]CONTRACTOR: Insert Contractor's name

By execution, signer certifies that he or she is authorized to accept and bind Contractor to the terms of this Work Package.


By: _____________________________		DATE: ________________________


TITLE: __________________________
	[for other than individual]





	
APPROVED:

By: ________________________________
       Chief Operations Maintenance Officer


  APPROVED AS TO FORM: 
 
 
By: ________________________________    
       Office of General Counsel 
	CITY AND COUNTY OF DENVER,
acting by and through its
BOARD OF WATER COMMISSIONERS

	
By: ______________________________ 
       CEO/Manager

DATE: ___________________________

	
	REGISTERED AND COUNTERSIGNED:
CITY AND COUNTY OF DENVER

By: ______________________________


		Timothy M. O’Brien, CPA
	Auditor
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